
Work Order (Bid Form)

WO/10001BL0499/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

 Auditor: Bruce Larson
( 865-310-7333)
Audit conducted on 3/31/2012

Site Built:  1968

Client has been remodeling bath.  Client needs to install baseboards/light fixture.

Clients HVAC is Gas Pack.  Has had gas turned off as unit is not working properly, and causing high utility bills.  
Could not get Tune up in Repairs on NEAT for HVAC.

COMMENT

Company Name & License Number:

Contractor's Signature:

10001BL0499Audit Name:

CLIENT INFORMATION

BLOUNT

10001BL0499

Alt. Client ID:

Client Name: Address:

Client ID: ,    37804

AGENCY INFORMATION

Blount County Community Action Agency (865) 983-8411

(865) 681-17813509 Tuckalee Pike

Agency Phone:Agency:

Email Address:

Fax:Address:

Maryville, TN   37803

brujanie@charter.net

Larson, Bruce (865) 310-7333Work Phone:Agency Contact:

Email Address:

(865) 310-7333Cell Phone:
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Version 8.6.0

DOE Weatherization Assistant

Report Run On: 4/9/2012



Measures

Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment
1.  Weather Strip DR 3 ( 32" x80 " )

2.  Foam drain lines in Bath

3.  Foam around kitchen sink drain ( approx. 2 " )

Components Inspected

#

1

Infiltration Reduction10 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment HWH is "under cabinet" unit. Front is open.  To insulate pipes, client will need 
to remove counter topping. Insulate 4' water pipes (each ) Hot/Cold.

Components Inspected

#

2

DHW Pipe Insulation1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 40 Gallon Electric

Components Inspected

#

3

DHW Tank Insulation1 1EachHot Water Equipm

DHW Tank Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Attic Ins. R-38 AT 1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 16"  Centers ( 2x6x16)   Less than 3" existing.  New roof was added last year.  
There are multiple large sharp shards present in attic.  Will need to be 
removed before adding insulation.  (Reason for additional charge.)

Components Inspected

#

4

Attic Insulation  - 
Cellulose, Blown - R-38

1 1404SqFtInsulation

Attic Insulation  - 
Cellulose, Blown - R-38

2 1404SqFtLabor

Added Misc Cost3 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Floor Ins. R-19 FD 1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment HVAC Trunk splits crawlspace.  
16" Centers

Components Inspected

#

5

Floor Insulation  - 
Fiberglass Faced Batt - 
R-19

1 1404SqFtInsulation

Floor Insulation  - 
Fiberglass Faced Batt - 
R-19

2 1404SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

6

CO monitor (+)10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Fix Improper Venting of Bathroom 

Exhaust Fan

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Extend bathroom exhaust 8 feet to soffit on North side of house.  Hard pipe.  
(Complete this prior to installing attic insulation.)

Components Inspected

#

7

Misc Material10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

PressureRelief Piping Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment HWH is "under cabinet" unit. Front is open. . Add 4' Pressure Relief Pipe to 
crawlspace.

Components Inspected

#

8

Pressure relief piping (+)10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Smoke Detector is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

9

Smoke detector (+)10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Vapor Barrier Needed 

(Basement/Crawlspace)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Client has drainage from upper lot.  Keeps crawlspace/yard wet/damp.`

Components Inspected

#

10

Basement / crawlspace 
vapor barrier (+)

10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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